

Mirrormont

25500 SE Mirrormont Dr Issaquah wa 98027

Submitted By:

Remodeling MD LLC Maple Valley WA 98038

Mobile: (360) 463-3066

remodelingmdllc@gmail.com

www.remodeling-md.com

License #REMODMD814DJ Bond # 676064C

Remodeling MD LLC

Maple Valley WA 98038

Mobile: (360) 463-3066

remodelingmdllc@gmail.com

www.remodeling-md.com

License #REMODMD814DJ

Bond # 676064C



Estimator

Dustin Chamberlin remodelingmd2019@gmail.com

Customer

Christine Sample Mirrormont Country Club 25500 SE Mirrormont Dr Issaquah wa 98027

Mobile: (206) 354-9492 mirrormontcc@gmail.com

Estimate

Job Name Mirrormont
Job Number 7
Issue Date October 11, 2021
Valid Until November 10, 2021

İtem	Quantity	Unit Price	Amount
Demolition RMD proposes the following scope of work for demolition. 1. remove trims, counters, cabinets	1 Ea	\$2,700.00 / Ea	\$2,700.00
2. Any walls and or windows in order to widen and or change Dime3. Remove and properly dispose of any and all debris	nsional footprints.		
Framing	1 Ea	\$3,200.00 / Ea	\$3,200.00
RMD proposes to do the following framing. 1. Widen main kitchen entry 2. Reframe new service window per blueprint			
Windows	1 Ea	\$800.00 / Ea	\$800.00
 Remove and replace existing window with customer approved ser Finish any necessary trims and paint or customer approved dress Remove and dispose of any necessary debris 			
Floor Covering	1 Ea	\$1,750.00 / Ea	\$1,750.00
RMD proposes the following 1. Remove current flooring 2. Prep sub floor for new flooring installation (up to and including replaced) 3. Install new flooring/underlayment 4 install new trim package	pairs and leveling c	on as needed bases.	
5. Remove and dispose of any related debris			
Cabinets	1 Ea	\$12,639.00 / Ea	\$12,639.00

- 1. Remove all upper and lower cabinets. And countertops.
- 2. Conduct any repairs to substrates as necessary for plumb and level reinstallation of new base/upper cabinets.
- 3. Add and or delete any necessary framing to accommodate new cabinets to match customers approved layout
- 4. Install new cabinet door and drawer hardware.
- 5. Reinstall all appliances and sink and related hardware and plumbing.
- 6. Install basic counter/counters and any necessary trim out for counters.
- 7. Add any finishes and scribe for new install.
- 8. Remove and dispose of any debris related to this installation.

Estimate

October 11, 2021

Item	Quantity	Unit Price	Amount
Added notes	1 Ea	\$0.00 / Ea	\$0.00
This estimate Does not consider currently materials needed for Nor the cost of paint, flooring, or window. Lastly TAXES HAVE cabinets where all cost have been considered.	•	I. The only exception is ui	nder the section
This document can serve as a reference for further negotiation To total scope of work.	of cost related r		
	Price		\$21,089.00
Date		Dat	e
Dustin Chamberlin Remodeling MD LLC	Christine Sampl Mirrormont Cou		